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MEMORANDUM 
 
Date: February 6, 2006 
 
To: Registered General Contractors 
 
From: Matthias Mueller 
 
Reference: Division of Facilities Construction and Management 

Construction Services for Old Main Building Remodel & Seismic Upgrade and 
CMGC Services for New Teacher Education Building 

 DFCM Project Nos. 03234730 and 05049730 
 
Subject: Addendum No. 1 

 
Design Build Teams shall acknowledge receipt of this addendum by entering the addendum 
number on the Cost Proposal Form. 
 
1.1 Mandatory Pre-Proposal Site Meeting  

A list of the attendees who registered is attached. 
 
1.2 Modifications to the RFP 

 
Description of Work For Old Main Building Remodel & Seismic Upgrade And New 
Teacher Education Building, Paragraph - Conditions of Cost 
Delete the second and fourth bulleted sentences.  Add the following sentence:   “• Only 
one (1) bid package (the final contract document set) may be allowed for the Teacher 
Education Building.  If so, then the Contractor and DFCM shall negotiate a CMGC 
contingency that may be less than or equal to 7% of the Fixed Limit of Construction 
Costs (FLCC) for the Teacher Education Building.”  
 
Procurement Process, Paragraph 16F – General Conditions 
Add the following sentence:  “Temporary facilities and equipment rental shall include: 
general trash dumpsters (does not include the project demolition work), trailer(s), 



portable toilet(s), general project clean-up (does not include the project demolition 
work), fencing, utilities (not paid for by the SUU), mobilization, and scaffolding.  SUU 
will pay for the Contractor’s use of steam and water; the Contractor will pay for all other 
utilities required to perform the work of the Agreement.” 

 
1.3 Project Schedule 

Delete the existing Project Schedule and replace it with the revised Project Schedule 
attached to this addendum. 

 
1.4 Selection Committee 

 
Committee Members – The following comprise the selection committee: 
Dave McKay – DFCM, Manager 
Jeremy Blank – Okland Construction, Contractor 
Derek Payne – VCBO, Architect 
David Tanner – SUU 
To be determined – DFCM, Building Board Member. 
 
Please contact me at 801.538.3018 if you have a justifiable reason for changing any 
members of the selection committee. 

 
 

END OF ADDENDUM 1 



ATTACHMENTS



 
 
 
 
 

PROJECT SCHEDULE 
 

PROJECT NAME: Old Main Building Remodel & Seismic Upgrade and New Teacher Education Building 
DFCM PROJECT NOS. 03234730 & 05049730:  Note that the two buildings are one project but each has its 
own project number for accounting purposes. 

Event Day Date Time Place 

Advertisement Placed Sunday Jan 22, 2006 NA Multi-Media 
Request for Proposals 
Available 

Tuesday Jan 24, 2006 10:00 am DFCM, 4110 State Office 
Bldg, SLC, UT and DFCM 
web site* 

Mandatory Pre-Proposal 
Site Meeting  

Friday Feb 3, 2006 9:00 am Old Main Bldg 
SUU University 
Cedar City, Utah 

Last Day to Submit 
Questions Prior to Short 
Listing 

Friday Feb 10, 2006 4:00 pm DFCM, 4110 State Office 
Bldg, SLC, UT 

Addendum Issued Tuesday Feb 21, 2006 4:00 pm DFCM web site * 

Contractors Turn in 
References, Termination / 
Debarment Certifications, 
Statements of 
Qualifications, and 
Management Plans 

Thursday Mar 2, 2006 12:00 Noon DFCM, 4110 State Office 
Bldg, SLC, UT 

Short Listing of potentially 
two additional Contractors 
by Selection Committee 

Tuesday Mar 7, 2006 To be 
determined 

To be determined 

Short List Announcement Wednesday Mar 8, 2006 4:00 pm  
Last Day to Submit Written 
Questions for the Final 
Addendum 

Wednesday Mar 15, 06 4:00 pm DFCM, 4110 State Office 
Bldg, SLC, UT 

Final Addendum Issued Friday Mar 17, 06 4:00 pm DFCM web site * 
Cost Proposal, Cost 
Reduction Proposals, and 
Schedules Due 

Thursday Mar 23, 06 3:30 pm DFCM, 4110 State Office 
Bldg, SLC, UT 

Final Subcontractor List 
Due 

Friday Mar 24, 06 3:30 pm DFCM, 4110 State Office 
Bldg, SLC, UT 

Interviews Friday Mar 31, 2006 To be 
determined 

To be determined 

Announcement Monday Apr 3, 2006  Fax & DFCM web site * 
Requested Substantial 
Completion Date 

 Sept 2007   

*  DFCM’s web site address is http://dfcm.utah.gov

STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES 
 

Division of Facilities Construction and Management DFCM



FIRM NAME CONTACT ADDRESS PHONE FAX E-MAIL 

Carter 
Enterprises Chad Carter 

912 West Industrial 
Cedar City, Utah 84720 

435-586-9841 435-586-0083 carter_enterprise@qwest.net 

Jacobsen 
Construction Dusty Roe 

3131 West 2210 South 
Salt Lake City, Utah 84119 

801-580-5933 801-956-0403 dusty@jacobsenconstruction.com 

Gramoll 
Construction Steve Draper 

175 West 1100 North 
North Salt Lake, Utah 84087 

801-295-2341 801-295-2356 steve@gramoll.com 

Garff 
Construction Phil Henriksen 

2820 West 500 South 
Salt Lake City, Utah 84104 

801-923-4248 801-972-1928 phil@garffcnstruction.com 

Hughes General 
Contractors, Inc 

Greg Robins 
Douglas Shaw 

400 North Redwood Road 
North Salt Lake, Utah 84054 

801-292-1411 801-295-0530 greg@hughesgc.com 

McCullough Eng 
& Cont. 

Jamie 
McCullough 

1567 East Stratford Ave. 
Salt Lake City, Utah 84106 

801-466-4949 801-466-4989 jamie@mcculloughcontracting.com 

Hogan & Assoc 
Construction Michael Hogan 

950 North 1250 West 
Salt Lake City, Utah 84014 

801-951-7000 801-951-7100 mike@hoganconstruction.com 

 


